WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997005 REVI SI ON NO : Bl DS OPENED ON : Feb 18 1999

CONTRACT NO: 005579 REGON NO : 6 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 013148

v CsRo27 T e LOWBIDDER  -==---- =«==---- 2ND BIDDER =----== =«==---- 3RD BIDDER -------
TITLE : SR 27 N. A. DEGERSTROM | NC. CONCRETE BARRI ER, | NC. MOWAT CONSTRUCTI ON' COVPANY

RATTLER RUN CREEK UPRR 2615 W CASINO RD SUI TE 2G 20210 142ND AVE NE

BRI DGE 27/108

(N 3303 SULLI VAN RD)

997005 P. O. BOX 425 PO BOX 1330
PROJECT SPOKANE WA 992100426 EVERETT WA 982042109 WOODI NVI LLE WA 98072133(
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
14, 160. 00 20, 000. 00 20, 000. 00 27, 000. 00
2  DETOUR
L.S.
15, 000. 00 20, 000. 00 27, 000. 00 18, 000. 00
3 REMOVI NG BEAM GUARDRAI L ANCHOR
4. 0000 EACH 200. 0000 175. 0000 200. 0000 200. 0000
800. 00 700. 00 800. 00 800. 00
4 REMOVI NG BEAM GUARDRAI L
197. 0000 w 12. 0000 9. 8400 10. 0000 12. 0000
2,364.00 1,938. 48 1, 970. 00 2,364.00
5 REMOVI NG GUI DE POST
5. 0000 EACH 10. 0000 22.9900 5. 0000 5. 0000
50. 00 114. 95 25.00 25. 00
6 REMOVI NG TEMPORARY PAVEMENT MARKI NG
100. 0000 w 0. 3500 0. 1500 2.0000 8. 0000
35. 00 15. 00 200. 00 800. 00
7 REMOVI NG PAI NT STRI PE
100. 0000 w 1. 5000 4. 0000 5. 0000 8. 0000
150. 00 400. 00 500. 00 800. 00
GRADI NG
8 SHOULDER PREPARATI ON
0. 3000 km 5, 000. 0000 3, 300. 0000 4, 000. 0000 6, 000. 0000
1, 500. 00 990. 00 1, 200. 00 1, 800. 00
DRAI NAGE
9 GRATE I NLET TYPE 1 OR 2
3. 0000 EACH 1, 650. 0000 1, 500. 0000 1, 500. 0000 1, 200. 0000
4, 950. 00 4,500. 00 4,500. 00 3, 600. 00
10 QUARRY SPALLS
3. 0000 s 75. 0000 300. 0000 50. 0000 200. 0000
225.00 900. 00 150. 00 600. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997005 REVI SI ON NO : Bl DS OPENED ON : Feb 18 1999

CONTRACT NO: 005579 REGON NO : 6 AWARDED ON :

VERSI ON NO : 2 WORK ORDER# : 013148

v CsRo27 T e LOWBIDDER  -==---- =«==---- 2ND BIDDER =----== =«==---- 3RD BIDDER -------
TITLE : SR 27 N. A. DEGERSTROM | NC. CONCRETE BARRI ER, | NC. MOWAT CONSTRUCTI ON' COVPANY

RATTLER RUN CREEK UPRR

BRI DGE 27/ 108 2615 W CASINO RD SU TE 2G

(N 3303 SULLI VAN RD) 20210 142ND AVE NE

997005 P. O. BOX 425 PO BOX 1330
PROJECT SPOKANE WA 992100426 EVERETT WA 982042109 WOODI NVI LLE WA 98072133(
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 SCHEDULE A CULV. PIPE 300 MM DI AM
66. 0000 w 60. 0000 58. 0000 50. 0000 8. 0000
3, 960. 00 3, 828. 00 3,300. 00 528. 00
STRUCTURE
12 MODI FI ED CONC. OVERLAY
34. 0000 s 1, 500. 0000 900. 0000 1, 250. 0000 1, 200. 0000
51, 000. 00 30, 600. 00 42,500. 00 40, 800. 00
13 FI NI SHI NG AND CURI NG MODI FI ED CONC. OVERLAY
698. 0000 e 35. 0000 25. 0000 36. 0000 60. 0000
24, 430. 00 17, 450. 00 25, 128. 00 41, 880. 00
14 EXPANSI ON JOI NT MODI FI CATI ON
58. 5000 w 500. 0000 90. 0000 30. 0000 50. 0000
29, 250. 00 5, 265. 00 1, 755. 00 2,925.00
15 SCARI FYI NG CONC. SURFACE
698. 0000 e 35. 0000 55. 0000 75. 0000 105. 0000
24, 430. 00 38, 390. 00 52, 350. 00 73, 290. 00
SURFACI NG
16 CRUSHED SURFACI NG TOP COURSE
200. 0000 s 27.0000 30. 0000 36. 0000 42.0000
5, 400. 00 6, 000. 00 7,200. 00 8, 400. 00
ASPHALT CONCRETE PAVEMENT
17 PLANI NG BI TUM NOUS PAVEMENT
350. 0000 e 10. 0000 8. 0000 10. 0000 15. 0000
3, 500. 00 2, 800. 00 3, 500. 00 5, 250. 00
18 ASPHALT CONC. PAVEMENT CL. E
25. 0000 t 60. 0000 130. 0000 130. 0000 130. 0000
1, 500. 00 3, 250. 00 3, 250. 00 3, 250. 00
EROSI ON CONTROL AND PLANTI NG
19 SEEDI NG, FERTILIZI NG, AND MULCHI NG
0. 5000 ha 5, 000. 0000 3, 411. 0000 4, 000. 0000 4, 000. 0000
2, 500. 00 1, 705. 50 2, 000. 00 2, 000. 00
20 SO L BI NDER OR TACKI NG AGENT
0. 5000 ha 2, 000. 0000 1, 356. 0000 1, 000. 0000 1, 000. 0000
1, 000. 00 678. 00 500. 00 500. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997005 REVI SI ON NO : Bl DS OPENED ON : Feb 18 1999

CONTRACT NO: 005579 REGON NO : 6 AWARDED ON :

VERSI ON NO : 2 WORK ORDER# : 013148

v CsRo27 T e LOWBIDDER  -==---- =«==---- 2ND BIDDER =----== =«==---- 3RD BIDDER -------
TITLE : SR 27 N. A. DEGERSTROM | NC. CONCRETE BARRI ER, | NC. MOWAT CONSTRUCTI ON' COVPANY

RATTLER RUN CREEK UPRR

BRI DGE 27/ 108 2615 W CASINO RD SU TE 2G 20210 142ND AVE NE

(N 3303 SULLI VAN RD)

997005 P.O. BOX 425 PO BOX 1330
PROJECT SPOKANE WA 992100426 EVERETT WA 982042109 WOODI NVI LLE WA 98072133(
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
21 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL

EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
TRAFFI C
22 EXTRUDED CURB
40. 0000 hg 15. 0000 40. 0000 40. 0000 35. 0000
600. 00 1, 600. 00 1, 600. 00 1, 400. 00
23 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
164. 0000 hg 42.0000 45. 5000 50. 0000 46. 0000
6, 888. 00 7,462. 00 8, 200. 00 7,544.00
24 BEAM GUARDRAI L TYPE THRI E BEAM
175. 2000 hg 150. 0000 68. 0800 75. 0000 70. 0000
26, 280. 00 11, 927. 62 13, 140. 00 12, 264. 00
25 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 13
2.0000 EACH 1, 200. 0000 1, 150. 0000 1, 250. 0000 1, 200. 0000
2,400. 00 2,300. 00 2, 500. 00 2,400. 00
26 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 14
2.0000 EACH 1, 200. 0000 1, 150. 0000 1, 250. 0000 1, 200. 0000
2,400. 00 2,300. 00 2, 500. 00 2,400. 00
27 BEAM GUARDRAI L SRT TERM NAL
4.0000 EACH 1, 850. 0000 1, 775. 0000 2, 000. 0000 1, 800. 0000
7,400. 00 7,100. 00 8, 000. 00 7,200. 00
28 FLEXI BLE GUI DE POST
5. 0000 EACH 30. 0000 23.5000 25. 0000 24.0000
150. 00 117.50 125. 00 120. 00
29 PAINT STRI PE
1125. 0000 hg 1. 0000 1. 1500 1. 6500 2.0000
1,125.00 1,293.75 1, 856. 25 2, 250. 00
30 TEMPORARY PAVEMENT MARKI NG
100. 0000 hg 1. 0000 0. 5000 2. 0000 6. 0000
100. 00 50. 00 200. 00 600. 00
31 PERMANENT SI GNI NG

120. 00

190. 00

200. 00

1, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997005 REVI SI ON NO : BI DS OPENED ON : Feb 18 1999
CONTRACT NO: 005579 REGGON NO : 6 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0L3148
HAWY CSR 027 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 27 N. A. DEGERSTROM | NC. CONCRETE BARRI ER, | NC. MOWAT CONSTRUCTI ON  COVPANY
RQEEEE ;*;J;\‘lggEEK UPRR (N 3303 SULLI VAN RD) 2615 W CASINO RD SUITE 2G 20210 142ND AVE NE
997005 P.O. BOX 425 PO BOX 1330
PROJECT : SPOKANE WA 992100426 EVERETT WA 982042109 WOODI NVI LLE WA 98072133(
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 TYPE |1l BARRI CADE
6. 0000 EACH 150. 0000 150. 0000 200. 0000 200. 0000
900. 00 900. 00 1, 200. 00 1, 200. 00
33 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
1, 000. 00 500. 00 500. 00 1, 500. 00
34 TRAFFI C CONTROL LABOR
120. 0000 HR 28. 0000 32. 0000 24.0000 30. 0000
3, 360. 00 3, 840. 00 2, 880. 00 3, 600. 00
35 TRAFFI C CONTROL VEHI CLE
6. 0000 DAY 50. 0000 25. 0000 100. 0000 100. 0000
300. 00 150. 00 600. 00 600. 00
36 TRAFFI C CONTROL SUPERVI SOR
72.0000 HR 35. 0000 35. 0000 1. 0000 35. 0000
2,520.00 2,520.00 72.00 2,520.00
37 CONSTRUCTI ON SI GNS CLASS A
32. 0000 e 75. 0000 75. 0000 200. 0000 70. 0000
2, 400. 00 2, 400. 00 6, 400. 00 2,240.00
OTHER | TEMS
38 STRUCTURE EXCAVATI ON CLASS B
70. 0000 s 45. 0000 50. 0000 20. 0000 5. 0000
3, 150. 00 3, 500. 00 1, 400. 00 350. 00
39 BRIDGE END S| DEWALK RAMP
4.0000 EACH 250. 0000 460. 0000 500. 0000 500. 0000
1, 000. 00 1, 840. 00 2, 000. 00 2, 000. 00
40 ROADSI DE CLEANUP
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
41 TRI MM NG AND CLEANUP
L.S.
500. 00 250. 00 1, 500. 00 500. 00

42 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997005 REVI SI ON NO : BI DS OPENED ON : Feb 18 1999
CONTRACT NO: 005579 REGON NO : 6 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 003148
Y CSR 027 e LOW BIDDER - ------ -==---- 2ND BIDDER ------- --=---- 3RD BIDDER -------
TITLE : SR 27 N. A. DEGERSTROM | NC. CONCRETE BARRI ER, | NC. MOWAT CONSTRUCTI ON' COMPAN)
RQEEEE ;*;J;\‘lgg‘EEK UPRR (N 3303 SULLI VAN RD) 2615 W CASINO RD SUITE 2G 20210 142ND AVE NE
997005 P.O. BOX 425 PO BOX 1330
PRQJECT : SPOKANE WA 992100426 EVERETT WA 982042109 WOODI NVI LLE WA 98072133(
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
43 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
44 FURTHER DECK PREPARATI ON
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00

CONTRACT TOTAL $255, 797. 00 $216, 765. 80 $259, 701. 25 $293, 300. 00



